
- , '  C 0 R P O  R A T I O N  
452 Burbank Street 

Broomfield, CO YO020 

(303) 466-3573 
February 3, 1994 FAX: (303) 4hY-6354 

Mr. Mark Gibeon 
EG&G Rocky Flats, Inc. 
Rocky Flate Plant 
Building 080 
P . O .  Box 464 
Golden, Colorado 80402-0464 

SUBJECT: SUBCONTRACT PC 8401758 ROCKY FLATS SOLAR POND/PONDCReTE PROJECT 
[WBS 710 PROJECT MANAGEMENT - HALLIBURTON NUS ROCKY FLATS DENVER] 
RESPONSE TO ADDITIONAL FACTFIND QUESTIONS 
RF-HED-94-0033 

Dear Mr. Gibeon: 

The following in in response to your letter MDG-046-94 of February 2, 1994 
requesting the basis of estimate and details of calculations for the Three Cell 
Averaging Tanks (430-5-16, 17 and 18), and Two Cell Batch Tanks (430-5-20, 21, 
22 and 23). 

1. Three Cell Averaging Tanka (Table 2.2A)  Cost = $2,034 
Under Alternate 2, $1,034 is the rental coat f o r  2 months duration 
during the reverse modification process. 
labor/materiala ia $1,000, 

Under Alternate 2, $1,378 is the rental coet for 2 monthe duration 
during the reverse modification process. The eetimated coet of 
labor/materials is $2,000. 

The estimated costa of 

2. Two Cell Batch Tanka (Table 2.28) Cost - $3,378 
The labor/rnaterial value ie baaed upon a $3,000 total eetimate from Halliburton 
Energy Services. Thia $3,000 figure was allocated between the batchlaveraging 
tanks based upon piecea of equipment to reverse modify (ie: Batch - 2 each; 
Averaging - 3 each). 
Attached are copies af the spreadsheets which were submitted to EG&C January 
19, 1994 (RF-HED-94-0018) with the above mentioned figurem circled. 

If  you have any further queations or comments, please contact me. 

Sincerely, 

HALLIBURTON NUS CORPORATION 

c 

Roger Hise 
Administrative Manager 

RAH/tw 
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